INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA93092760296568P**
Certificate Issued Date	:	01-Mar-2017 01:40 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ KODIGEHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0835038946887194P
Purchased by	:	K SIDDIRAJU NITIN ENTERPRISES
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BYTARAYANAPURA DIVISION
Second Party	:	K SIDDIRAJU NITIN ENTERPRISES
Stamp Duty Paid By	:	K SIDDIRAJU NITIN ENTERPRISES
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For The Peregade Sahkarda ... Co-operative Ltd

Authorised Signatory

Please write or type below this line

AGREEMENT

Agreement No. 239 **/16-17**

This agreement made on this 17th day of Mar 2017 Between the Executive Engineer, Byatarayanapura Division, Yalahanka Zone, Bellary Road, Byatarayanapura, Bangalore – 92, on behalf of the Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore. (hereinafter called "the Employer") of the one part and M/s. Nitin Enterprises, **#20/21, Lord Sri Enlave, 4th Cross, Maruthinagar, 2nd Stage, Near G.R.Kalyana Mantapa, Bangalore-560 094** (hereinafter called "the Contractor") of the other part.

For Nitin Enterprises

K Siddiraju

Proprietor

17/03

E.E. (BTP. DIV)

17/03

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Where as the Employer is desirous that the Contractor to execute the work of **Patching Pot holes in main and cross roads of Kodigehalli Tatanagara Bhadrappa layout, Devinagara, Lottegollahalli, Muneshwaranagara and surroundings areas in ward no. 08** w[illegible] Administratively Approved by the Executive Engineer vide No EE/BTP/AA/51/16-17 Dated: 02.11.2016 & Technically Sanctioned by the Executive Engineer vide No.EE/BTP/TS/153/16-17 Dated: 03.02.2017 The contract price Rs. **3,20,000.00 (Rupees Three lakh Twenty thousand Only)** is approved by joint commissioner order No.Spl. comm (Pro)/PR/5790/16-17 Dt:28.10.2016 to pay the amount bill.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor here by covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderer.
5. The Income Tax at the rate of 1%, KST at 4% and Cess at 1% will be Deducted and certificate will be issued in favour of the Contractor .
6. Sub-Letting of work is prohibited.
7. Frequency of the quality test of all the materials and other tests have to be conducted by the contractor as per MORT&H (IV th Revision) I.R.C. guidelines and other relevant Indian standards in his laboratory or any other laboratory assigned by BBMP on his own cost in presence of Engineer / consultants appointed by BBMP
8. Further Details of the Work can be obtained from the Office of the Executive Engineer Byatarayanpura Division, BBMP office, Byatarayanpura Bangalore –92

The following documents shall be deemed to form and be read and Construed as part of this Agreement, viz.:

i) Notice to proceed with the works;
ii) Conditions of contract (including Special Conditions of Contract);
iii) Specifications;
iv) Bill of quantities; and
v) Any other document listed in the Contract Data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of
was hereunto affixed in the presence of : 1)_____

2)_____

Signed, Sealed and Delivered by the said Executive Engineer, Byatarayanapura Division, Yalahanka Zone, Bruhat Bangalore Mahanagara Palike.

Binding Signature of Contractor _____

For NITIN ENTERPRISE
Proprietor

In the presence of :
Binding Signature of Employer:

Executive Engineer
Byatarayanapura Division
Yalahanka Zone
B,B,M,P. Bangalore –92.

17/03